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TERMS OF REFERENCE (TOR) 

CEE-ECG Phase II Consultancy on Advocacy, Monitoring and Updating Process 
 

Procurement 
Nbr: 

004/UCLG ASPAC/UAP/II/2026 

Procurement 
Title 

Consultancy Services for: 
1. Advocacy and update the City Enabling Environment on Environmental Climate 

Governance (CEE-ECG) Rating Result in India (India Nationalty Prefered) – 1 Person 
2. Regional Monitoring and Evaluation and Update the CEE-ECG Assessment for five pilot 

countries (China, India, Indonesia, Thailand and the Philippines) – 1 Person 
Purpose Hiring consultants to support: 

1. the advocacy, implementation, and policy uptake of the City Enabling Environment on 
Environmental and Climate Governance (CEE-ECG) results within the India context, in 
coordination with GIZ India, AIILSG, and UCLG ASPAC. 

2. the regional monitoring, evaluation, and updating process of the CEE-ECG assessment 
across five pilot countries (China, India, Indonesia, Thailand, and the Philippines), 
including the development of policy briefs and recommendations. 

Division Strategic & Programme Division – Urban Act Project  
Duty Station Remote (with required stakeholder engagement activities)  
Date  February 2026 – September 2026 
Posting Date 09 February 2026 
Closing Date 13 February 2026 

 
 A. BACKGROUND / INTRODUCTION 

The City Enabling Environment on Environmental and Climate Governance (CEE-ECG) assessment was 
developed in 2024 with support from Urban-Act Project – Integrated Urban Climate Action for Low-Carbon and 
Resilient Cities, funded by the German Federal Ministry for Economic Affairs and Climate Action (BMWK) 
through the International Climate Initiative (IKI). Implemented by GIZ in partnership with UCLG ASPAC, 
UNESCAP, TU Dortmund University, and the University of Stuttgart, the project aims to strengthen enabling 
conditions for local climate action and resilient urban governance across Asia and the Pacific. Within this 
framework, the CEE-ECG was delivered as part of Work Package REG I.1 (Comparative Research and Analysis), 
providing a comprehensive regional assessment of policy, institutional, and operational enablers for 
environmental and climate governance in five Urban-Act countries: China, India, Indonesia, the Philippines, and 
Thailand. 

Following the completion of the CEE-ECG 2024 baseline assessment, CEE-ECG Phase II (2025–2026) will 
advance the process from research and analysis toward advocacy, monitoring, evaluation, and updating. This 
continuation bridges the findings of Work Package REG I.1 with ongoing advocacy and regional policy 
engagement under the Urban-Act Project. It ensures that the evidence and recommendations derived from the 
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CEE-ECG are translated into concrete action, sustained dialogue, and policy refinement at both national and 
regional levels. 

To achieve this, two complementary consultancies are established under this ToR. At the national level, the 
CEE-ECG India Consultation on Advocacy, Implementation and Policy Uptake will coordinate closely with GIZ 
India, AIILSG, and UCLG ASPAC to apply CEE-ECG results within India’s evolving policy landscape. The consultant 
will facilitate advocacy, implementation, and contextual updating activities while producing policy 
recommendations and briefs to inform national and subnational governments. 

At the regional level, the CEE-ECG Regional Consultation on Monitoring, Evaluation and Updating Process will 
lead cross-country coordination among the five Urban-Act countries, ensuring consistency in methodology and 
alignment between local implementation and regional frameworks. This consultancy will conduct monitoring 
and evaluation, refine indicators, and prepare regional policy briefs and recommendations to inform 
intergovernmental and multilateral dialogues. 

The consultancies strengthen UCLG ASPAC’s role within the Urban-Act consortium as the regional actor linking 
research (WP REG I.1) with advocacy and policy processes (WP REG II.2). The updated CEE-ECG results and 
policy recommendations will feed directly into regional advocacy platforms, culminating in their presentation at 
the 2026 UNESCAP Meetings and the ASEAN Governors and Mayors Forum (AGMF) 2026 in Manila — marking 
the transition from comparative assessment to applied policy influence under the Urban-Act Project. 

 
 B. Objectives 

The overall objective of the CEE-ECG Phase II Consultancy on Advocacy, Monitoring and Updating Process is to 
strengthen the application, policy uptake, and continuous improvement of the City Enabling Environment on 
Environmental and Climate Governance (CEE-ECG) results under Work Package REG I.1 – Comparative Research 
and Analysis of the Urban-Act Project. 
 
This phase ensures that the findings from the 2024 CEE-ECG assessment evolve into actionable strategies, 
policy recommendations, and regional learning processes that reinforce Urban-Act’s overarching mission to 
advance low-carbon, resilient, and well-governed cities in Asia and the Pacific. 
Specifically, the consultancies aim to: 
 
(1) CEE-ECG Consultation on Advocacy, Implementation and Policy Uptake in India 

• Facilitate advocacy and implementation works based on the CEE-ECG recommendations, including 
learning exchanges and stakeholder consultations in collaboration GIZ India; 

• Update the CEE-ECG assessment contextual analysis to reflect recent policy, governance, and 
institutional developments; and 

• Develop policy briefs and recommendations to guide government action and support policy uptake at 
national and local levels. 

• Coordinate with GIZ India, NIUA, AIILSG, and UCLG ASPAC to align CEE-ECG findings with India’s 
national and subnational policy context; 
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(2) CEE-ECG Regional Consultation on Monitoring, Evaluation and Updating Process 
• Lead the regional monitoring and evaluation based on the CEE-ECG baseline assessment result in 

2024 across the five Urban-Act pilot countries (China, India, Indonesia, Thailand, and the Philippines); 
• Coordinate with national consortium partner to ensure methodological consistency, data validation, 

and harmonised reporting; 
• Refine the assessment framework and indicators to reflect updated enabling environment conditions; 
• Develop regional advocacy materials, including comparative policy briefs and recommendations, to 

support intergovernmental dialogue; and 
• Contribute to the preparation and presentation of the final updated results and policy 

recommendations during the 2026 UNESCAP meetings and the ASEAN Governors and Mayors Forum 
(AGMF) 2026 in Manila. 

 
 C. Scope of Work 

To achieve the objectives described above, two (2) consultants will be engaged under the supervision of UCLG 
ASPAC’s Urban-Act Project Team, in coordination with GIZ, AIILSG, and other Urban-Act Consortium partners. 
These consultancies form part of the continuation of Work Package REG I.1 (Comparative Research and Analysis), 
ensuring that the City Enabling Environment on Environmental and Climate Governance (CEE-ECG) results 
transition effectively from research to implementation, advocacy, and policy refinement under Work Package 
REG II.2. 
 
(1) CEE-ECG India Consultation on Advocacy, Implementation and Policy Uptake 
The consultant will support the advocacy, implementation, and contextual updating of the CEE-ECG India results 
to ensure their relevance and integration into national and subnational policy processes. The work will include: 
a. Coordination and Planning 

• Coordinate closely with GIZ India, AIILSG, and UCLG ASPAC to review CEE-ECG India findings and identify 
key areas for advocacy and policy dialogue. 

• Prepare an inception report and work plan outlining methodology, timeline, deliverables, and 
coordination mechanisms. 

• Participate in joint planning meetings with the Regional Consultant and the Urban-Act team to align the 
India process with the overall regional updating cycle. 

b. Advocacy and Implementation Support 
• Facilitate stakeholder consultations, advocacy meetings, and learning events to promote the 

implementation of CEE-ECG India recommendations among local governments and associations. 
• Support the preparation of communication and advocacy materials showcasing enabling environment 

progress, best practices, and governance challenges. 
• Assist in the coordination and implementation of advocacy actions and technical discussions in 

collaboration with national and local partners. 
c. Updating and Contextual Analysis 

• Review and update the CEE-ECG India context by analysing the relationship between assessment results 
and recent developments in governance and policy. 
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• Conduct analytical mapping linking updated data with CEE-ECG dimensions (institutional, operational, 
administrative). 

• Coordinate with the Regional Consultant to integrate updated India findings into the regional CEE-ECG 
framework. 

d. Policy Development and Reporting 
• Develop an Initial Policy Brief or Recommendation to support early advocacy and implementation 

activities, drawing on the baseline CEE-ECG India results. 
• Prepare an Advocacy and Implementation Activity Report summarising events, learning exchanges, and 

progress. 
• Produce a Final Policy Recommendation or Brief reflecting the updated CEE-ECG India context and 

outcomes of advocacy and implementation efforts. 
• Submit a Final Report consolidating all outputs, findings, and lessons learned for inclusion in the regional 

comparative process and AGMF 2026 presentation. 
 
(2) CEE-ECG Regional Consultation on Monitoring, Evaluation and Updating Process 
The consultant will lead the regional monitoring, evaluation, and updating process for the CEE-ECG across five 
Urban-Act countries (China, India, Indonesia, Thailand, and the Philippines), ensuring consistency of 
methodologies and alignment with Urban-Act’s advocacy and policy objectives. 
a. Framework and Methodological Development 

• Develop a proposal and updated methodological framework for the next CEE-ECG assessment, including 
refined indicators and evaluation criteria. 

• Formulate a regional monitoring and evaluation plan aligned with the Urban-Act M&E framework under 
Work Package REG I.1. 

• Ensure methodological continuity and comparability with the 2024 assessment, integrating country-
specific updates. 

b. Coordination and Capacity Support 
• Coordinate with CEE-ECG India and Indonesia consultants to ensure harmonised approaches for 

advocacy, implementation, and updating. 
• Provide technical guidance and backstopping to national partners for data collection and reporting 

consistency. 
• Facilitate coordination and review meetings with Urban-Act focal points and consortium partners. 

c. Monitoring and Evaluation of Implementation 
• Monitor progress of advocacy and implementation activities across the five countries. 
• Evaluate effectiveness, challenges, and lessons emerging from the application of CEE-ECG 

recommendations. 
• Produce interim and final M&E reports consolidating achievements, gaps, and lessons learned. 

d. Policy and Knowledge Products 
• Develop two key regional policy outputs: 

i. Initial Comparative Policy Brief, based on 2024 results and initial advocacy experiences across 
the five countries; and 
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ii. Final Regional Policy Recommendation, incorporating updated findings and validated outcomes 
from the 2025–2026 updating process. 

• Produce additional regional knowledge materials (summary notes, comparative papers, or analytical 
insights) to support advocacy and learning. 

• Assist UCLG ASPAC in preparing presentation materials for APFSD 2026, the 82nd ESCAP Commission in 
Baku, and AGMF 2026 in Manila. 

e. Reporting and Coordination with Urban-Act Partners 
• Prepare a Final Regional Report (Updated CEE-ECG Comparative Report) integrating data, analysis, and 

policy recommendations. 
• Submit progress updates, datasets, and supporting documents to UCLG ASPAC and GIZ. 
• Collaborate with TU Dortmund University, University of Stuttgart, and other consortium partners to 

ensure regional alignment and knowledge integration. 
 

D. Deliverables 
Both consultants are required to produce a series of deliverables that demonstrate the achievement of 
objectives under Work Package REG I.1, ensuring continuity from research to implementation, monitoring, and 
policy advocacy. Each consultant will deliver specific outputs aligned with their respective mandates — the 
India Consultant on national advocacy and policy uptake, and the Regional Consultant on regional monitoring, 
evaluation, and updating — as outlined below. 
 
(1) CEE-ECG India Consultation on Advocacy, Implementation and Policy Uptake 
The consultant shall deliver the following outputs: 

a. Inception and Planning 
• An Inception Report and Work Plan outlining objectives, scope, methodology, coordination 

mechanism, and timeline, validated by UCLG ASPAC, GIZ India, and AIILSG. 
b. Advocacy and Implementation Activities 

• Documentation of Advocacy and Implementation Activities, including reports of meetings, 
workshops, and learning sessions conducted with Indian cities and local stakeholders. 

• Summary Notes or Learning Outputs from dialogues and peer-exchange sessions held during the 
advocacy phase. 

c. Analytical and Updating Outputs 
• An Updated CEE-ECG India Context Report analysing the linkage between CEE-ECG results and the 

current national/subnational policy and institutional setting. 
• Integration notes for regional coordination with the M&E consultant to ensure India’s updates feed 

into the comparative framework. 
d. Policy and Knowledge Products 

• An Initial Policy Brief or Policy Recommendation, prepared early in the consultancy as the main 
advocacy instrument based on baseline CEE-ECG India results. 

• A Final Policy Recommendation or Policy Brief, incorporating findings from the updated context 
and advocacy implementation process, addressed to both national and local governments. 
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e. Reporting 
• A Final Advocacy and Implementation Report compiling all activities, key findings, progress, lessons 

learned, and recommendations for the regional presentation at AGMF 2026. 
 

No Deliverable Description Output Type 
1 Inception Report and Work Plan Outline of objectives, methodology, coordination 

mechanism, timeline, and expected outputs. 
Report 

2 Advocacy and Implementation 
Activity Report (Interim) 

Documentation of advocacy meetings, learning 
sessions, and implementation activities conducted 
in collaboration with GIZ India and AIILSG. 

Report 

3 Updated CEE-ECG India Context 
Report 

Analytical review of policy, institutional, and 
governance developments in India linked to the 
CEE-ECG dimensions. 

Analytical 
Report 

4 Initial Policy Brief / Policy 
Recommendation 

Policy document based on baseline CEE-ECG 
results, serving as initial advocacy material for 
India. 

Policy Brief 

5 Final Policy Recommendation / 
Policy Brief 

Final policy document integrating results from the 
updated context and advocacy process, addressed 
to national and local governments. 

Policy Brief 

6 Final Advocacy and 
Implementation Report 

Comprehensive report summarising activities, 
achievements, lessons learned, and 
recommendations for follow-up. 

Final Report 

 
(2) CEE-ECG Regional Consultation on Monitoring, Evaluation and Updating Process 
The consultant shall deliver the following outputs: 

a. Planning and Framework Development 
• An Inception Report and Regional M&E Framework, outlining methodological design, updated 

assessment logic, indicator refinement, and coordination structure. 
• An Updated CEE-ECG Assessment and Rating Methodology document integrating inputs from 

national consultants. 
b. Coordination and Progress Documentation 

• An Interim Progress and Coordination Report, summarising national updates (India, Indonesia, 
Philippines, Thailand, China) and cross-country learning outcomes. 

c. Monitoring and Evaluation Outputs 
• A Monitoring and Evaluation Report assessing progress, challenges, and lessons from the 

implementation of CEE-ECG recommendations in the five countries. 
d. Policy and Knowledge Products 

• Two key regional policy outputs: 
1. Initial Comparative Policy Brief (based on 2024 results + early advocacy findings). 
2. Final Regional Policy Recommendation (integrating updated findings and validated 2025–

2026 outcomes). 
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 E. Qualifications 

• Knowledge Materials (summary notes, comparative papers, and slides) prepared for advocacy 
events—APFSD 2026 (Bangkok), 82nd ESCAP Commission (Baku), and AGMF 2026 (Manila). 

e. Final Reporting 
• A Final Regional Comparative Report (Updated CEE-ECG) consolidating all M&E results, updates, 

and recommendations across five countries. 
• Submission of datasets and coordination records to UCLG ASPAC and GIZ for integration into 

Urban-Act project outputs. 
 

No Deliverable Description Output Type 
1 Inception Report & 

Regional M&E 
Framework 

Comprehensive work plan, methodology, updated 
assessment framework, and coordination structure for 
the regional process. 

Report & 
Framework 
Document 

2 Updated CEE-ECG 
Assessment and Rating 
Methodology 

Revised indicators and evaluation criteria reflecting 
updates from national contexts and new policy 
directions. 

Technical 
Document 

3 Interim Progress and 
Coordination Report 

Summary of coordination activities, country updates, 
and preliminary findings from M&E activities. 

Progress Report 

4 Initial Comparative Policy 
Brief 

Early advocacy output highlighting cross-country 
findings and lessons from the 2024 CEE-ECG results. 

Policy Brief 

5 Monitoring and 
Evaluation Report 

Consolidated results of the M&E process, including 
achievements, challenges, and proposed adjustments. 

Evaluation Report 

6 Final Regional Policy 
Recommendation 

Policy brief synthesising final findings and regional 
recommendations for intergovernmental advocacy. 

Policy Brief 

7 Final Regional 
Comparative Report 
(Updated CEE-ECG) 

Comprehensive report compiling updated CEE-ECG 
findings across five Urban-Act countries, including 
policy recommendations for AGMF 2026. 

Final 
Comparative 
Report 

 
Joint Output 
Both consultants will jointly contribute to: 

• Preparation and presentation of the Final Updated CEE-ECG Results during the UNESCAP Committee 
Meetings and the ASEAN Governors and Mayors Forum (AGMF) 2026 in Manila. 

• Development of presentation materials and executive summaries for dissemination under the 
supervision of UCLG ASPAC’s Urban-Act Project Team. 

Note: All documents, data, and materials developed, collected, or produced during this consultancy shall 
remain the sole property of UCLG ASPAC. The consultants(s) are prohibited from using, reproducing, sharing, or 
disseminating any part of these materials, whether for personal, institutional, or third-party purposes, without 
prior written authorisation from UCLG ASPAC. 
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The consultants are expected to have advanced technical expertise, extensive research experience, and a strong 
understanding of governance, environmental, and climate-related policy processes. They should also 
demonstrate the ability to coordinate multi-stakeholder and multi-country initiatives in alignment with Urban-
Act’s objectives. 
 
(1) CEE-ECG India Consultation on Advocacy, Implementation and Policy Uptake 
Essential Qualifications 

• Advanced university degree (Master’s or equivalent) in public policy, environmental governance, urban 
development, international relations, or other relevant disciplines. 

• Minimum ten (10) years of professional experience in policy research, advocacy, and programme 
implementation related to urban, environmental, or climate governance in India. 

• Proven experience in coordinating with government institutions, local government associations, and 
development partners such as GIZ, AIILSG, or similar organisations. 

• Strong skills in developing policy briefs, analytical reports, and advocacy materials. 
• Familiarity with India’s national and subnational frameworks on climate and environmental governance. 
• Excellent communication, writing, and presentation skills in English; proficiency in Hindi or other Indian 

local languages is an asset. 
Desirable Qualifications 

• Previous engagement with international or regional initiatives related to urban climate action, policy 
reform, or governance assessment. 

• Knowledge of the CEE-ECG framework or similar governance diagnostic tools. 
 
(2) CEE-ECG Regional Consultation on Monitoring, Evaluation and Updating Process 
Essential Qualifications 

• Advanced university degree (Master’s or equivalent) in urban studies, public administration, political 
science, environmental policy, or development management. 

• Minimum ten (10) years of progressive experience in regional research coordination, monitoring and 
evaluation (M&E), or governance assessment across multiple countries. 

• Demonstrated expertise in indicator design, data analysis, and comparative policy research. 
• Experience producing regional reports, policy briefs, and evaluation frameworks for international 

development programmes. 
• Strong understanding of multi-level governance systems, local government networks, and climate policy 

in Asia and the Pacific. 
• Excellent written and verbal communication skills in English. 

Desirable Qualifications 
• Prior collaboration with UCLG ASPAC, UNESCAP, GIZ, or similar regional organisations. 
• Familiarity with the Urban-Act Project framework and its multi-level governance approach. 
• Experience contributing to intergovernmental advocacy processes such as ASEAN, ESCAP, or AGMF. 

 
 

F. Supporting Team  
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The Consultant will work under the supervision of the Secretary General of UCLG ASPAC, in close collaboration 
with the Urban-Act Project and AGMF Secretariat 

 
G. Budget  
The budget ceiling for this consultancy, covering two individual consultants, is up to EUR 22,000, The indicative 
budget ceiling is structured as follows: 

1) CEE-ECG India Consultation on Advocacy, Implementation and Policy Uptake – up to EUR 10,000 
2) CEE-ECG Regional Consultation on Monitoring, Evaluation and Updating Process – up to EUR 12,000 

 
H. How to Apply 

Qualified and interested candidates/company are invited to apply for either of the following consultancy 
positions under the Urban-Act Project: 

1. CEE-ECG India Consultation on Advocacy, Implementation and Policy Uptake, or 
2. CEE-ECG Regional Consultation on Monitoring, Evaluation and Updating Process. 

 
Interested consultant is requested to submit comprehensive proposal, consisting of these following 
documents.  

• Cover Letter describing relevant experience, motivation, and understanding of the assignment. 
• Curriculum Vitae (CV) highlighting qualifications and professional experience (maximum 5 pages); 
• Technical Proposal (maximum 3 pages) outlining the proposed approach, methodology, and indicative 

work plan to deliver the tasks described in this ToR; 
• Financial Proposal specifying the proposed professional fee in EUR, inclusive of all applicable taxes and 

administrative costs; 
• Two (2) samples of previous work (such as reports, policy briefs, or similar publications related to 

governance, environmental, or climate policy); 
• Conflict of Interest Statement, declaring that the applicant has no existing or potential conflict of 

interest with UCLG ASPAC, GIZ, or any Urban-Act consortium partners in relation to this consultancy. 
 

Submit the Proposal to procurement@uclg-aspac.org and cc helmi.abidin@uclg-aspac.org; 
agung.zulhatta@uclg-aspac.org with the subject:  

- [CEEECG India 2026] – Your Name/Company or; 
- [CEEECG Regional 2026] – Your Name/Company 

 
and complete the submission by filling this following online form  https://www.surveymonkey.com/r/CEE-
ECG_Update2026  

 
All required documents must be uploaded via the online form no later than 13 Feb 2026 at 12.00 noon.  
Only shortlisted candidates will be contacted for further evaluation. Selection will be based on the quality of 
the technical proposal, professional qualifications, relevant experience, and the proposed financial offer. 
Note: UCLG ASPAC reserves the right to negotiate the scope of work and timeline with the selected 
consultant(s) based on mutual agreement and project requirements. 

 

https://docs.google.com/document/d/1_zWgMYCzogufA2aDlbEvhMuibhfYMwzu/edit?usp=sharing&ouid=118238162338303356149&rtpof=true&sd=true
mailto:procurement@uclg-aspac.org
mailto:helmi.abidin@uclg-aspac.org
mailto:agung.zulhatta@uclg-aspac.org
https://www.surveymonkey.com/r/CEE-ECG_Update2026
https://www.surveymonkey.com/r/CEE-ECG_Update2026
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I. Timeline  

The consultancy will be implemented between February 2025 and september 2026, following a structured sequence of preparatory, consultation, 
advocacy, and reporting phases. The timeline below outlines key milestones and deliverables for both consultants — ensuring that the policy 
development, update planning, field consultations, and final advocacy outputs are completed in alignment with the Urban-Act project’s Work 
Package REG I.1 on Comparative Research and Analysis. 
 

(1)  CEE-ECG India Consultation on Advocacy, Implementation and Policy Uptake 

No Period Key Activities Expected Output 
% of Payment 

(Indicative) 

1 Feb 2026 
Coordination with UCLG ASPAC, GIZ India, and AIILSG; development 
of Inception Report, Work Plan, and Initial Policy & Update Plan 
Document for India context. 

Inception Report 
• Policy & Update Plan 
Document 

20% 

2 Mar 2026 
Conduct India CEE-ECG FGD; present policy baseline; facilitate 
discussions and gather feedback on advocacy and update roadmap. 

FGD Report  
• Stakeholder Mapping  
• Advocacy Summary 

15% 

3 
Mar-Apr 

2026 

Prepare Initial Policy Brief based on baseline and FGD findings; 
internal consultation with UCLG ASPAC & GIZ India; refine update 
focus. 

Initial Policy Brief 
• Consultation Note 

15% 

4 Apr 2026 
Conduct India CEE-ECG 2nd FGD; validate updated context; 
integrate new governance and policy data; finalise analysis. 

Updated India Context Report  
• Validation Summary 

20% 

5 
May–Jun 

2026 

Support regional coordination and advocacy events (ESCAP Baku); 
provide India update inputs to regional consultant; refine national 
advocacy strategy. 

Country Update Note 
• Coordination Summary 

10% 

6 Jul 2026 
Participate in regional events; finalise Final Policy 
Recommendation/Brief and submit Final Advocacy and 
Implementation Report. 

Final Policy Brief  
• Final Report 

20% 
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(2) CEE-ECG Regional Consultation on Monitoring, Evaluation and Updating Process 

No Period Key Activities Expected Output 
% of Payment 

(Indicative) 

1 Feb 2026 
Kick-off coordination with UCLG ASPAC and GIZ; design Updated 
Methodological Framework, Inception Report, and Regional 
Update Plan Document. 

Inception Report 
• Regional M&E Framework 
• Update Plan 

20% 

2 Feb 2026 
Provide technical backstopping to India and Indonesia 
consultants; prepare presentation materials for APFSD Side 
Event (Bangkok). 

APFSD Materials 
• Coordination Notes 10% 

3 
Mar 
2026 

Develop Initial Comparative Policy Brief summarising 2024 
results and early advocacy outcomes; submit for internal review. 

Initial Comparative Policy Brief 
10% 

4 Apr 2026 
Participate in ESCAP 82nd Commission (Baku); refine CEE-ECG 
update strategy and incorporate intergovernmental feedback. 

Regional Advocacy Paper  
• Revised Framework 

15% 

5 Jun 2026 
Coordinate data collection and validation across five countries; 
draft Monitoring and Evaluation Report and integration 
summary. 

M&E Report • Integration Summary 
20% 

6 
Jul–Sept 

2026 

Finalise Final Regional Policy Recommendation and Updated 
Comparative Report; assist the presentation and submission of 
final deliverables. 

Final Regional Policy Brief 
• Updated Comparative Report 
• Presentation Outputs 

25% 

 
Summary 

• Implementation Period: February 2026 – August 2026 
• Preparatory Phase: Policy & Update Plan Documents (Feb 2026) 
• Field Engagement: India FGDs (February & April 2026) 
• Advocacy Milestones: APFSD (Feb 2026), ESCAP Commission (May 2026), AGMF (August 2026) 
• Final Deliverables: Consolidated Final Reports and Data Submission (Aug 2026) 

 


